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GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Project No: F-0101(5)0
Project Name: SR-101; FROM SR-23 TO SR-165
Desc of Construction: CHIP SEAL
Estimate Completion date on or before 09/28/2009
County: CACHE (5)

STAKER & PARSON COS DBA 
JACK B. PARSON C
2350 SOUTH 1900 WEST
OGDEN,UT 84401

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization(Est. Lump Qty: 1 $)012850010 20,000.00 37,305.0037,305.0020,000.00 108,767.50Lump 108,767.501
1Public Information Services(Est. Lump Qty: 1)013150010 5,000.00 1,248.001,248.005,000.00 500.00Lump 500.002
1Traffic Control(Est. Lump Qty: 1)015540005 12,500.00 48,440.0048,440.0012,500.00 60,000.00Lump 60,000.003
3Reconstruct Cleanout Box018920020 3,062.94 4,212.001,404.001,020.98 4,650.00Each 1,550.004

62Reconstruct Valve Box018920040 26,970.00 29,016.00468.00435.00 34,100.00Each 550.005
46Reconstruct Manhole018920050 41,400.00 29,900.00650.00900.00 32,200.00Each 700.006

1012Remove Guardrail022210075 2,175.80 2,378.202.352.15 2,327.60ft 2.307
34Remove Concrete Sidewalk022210110 234.94 884.0026.006.91 884.00sq yd 26.008
15Remove Concrete Curb and Gutter022210125 53.85 1,872.00124.803.59 127.50ft 8.509

435Untreated Base Course027210010 13,050.00 9,417.7521.6530.00 15,225.00Ton 35.0010
12375HMA - 1/2 inch027410050 990,000.00 943,593.7576.2580.00 965,250.00Ton 78.0011

439Pavement Marking Paint027650050 8,780.00 9,131.2020.8020.00 9,658.00gal 22.0012
327Pavement Message (Preformed 027680105 29,920.50 28,301.8586.5591.50 32,700.00Each 100.0013

Thermoplastic)

15Concrete Curb and Gutter Type B1027710025 247.05 296.2519.7516.47 330.00ft 22.0014
70Pedestrian Access Ramp Upgrade, Type I02771005* 35,000.00 43,680.00624.00500.00 45,850.00Each 655.0015
3Pedestrian Access Ramp Upgrade, Type II02771006* 3,300.00 4,680.001,560.001,100.00 5,400.00Each 1,800.0016

23Concrete Sidewalk027760015 1,495.00 693.4530.1565.00 805.00sq yd 35.0017
2Concrete Flatwork- Gutter Crossing02776003P 1,600.00 2,080.001,040.00800.00 4,800.00Each 2,400.0018

200Concrete Curb Patching02776004P 5,000.00 2,080.0010.4025.00 2,400.00ft 12.0019
144548Chip Seal Coat, Type II027850020 101,183.60 85,283.320.590.70 115,638.40sq yd 0.8020

243Emulsified Asphalt CRS-2P027850055 155,034.00 154,207.80634.60638.00 218,700.00Ton 900.0021
1038W-Beam Guardrail 84 inch Wood Post028410087 23,874.00 18,372.6017.7023.00 18,684.00ft 18.0022

8W-Beam Guardrail Anchor Type 1028410090 6,960.00 5,366.40670.80870.00 5,600.00Each 700.0023
144548Rotomilling - 1 1/2 Inch029610025 93,956.20 91,065.240.630.65 108,411.00sq yd 0.7524

                                                                                          Subtotal 1,580,797.88 1,553,504.81 1,793,008.00

Total: 1,580,797.88 1,553,504.81 1,793,008.00

Percent of Engineer's Estimate: 113.42 %98.27 %
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Project No: F-0101(5)0
Project Name: SR-101; FROM SR-23 TO SR-165
Desc of Construction: CHIP SEAL
Estimate Completion date on or before 09/28/2009
County: CACHE (5)

LEGRAND JOHNSON 
CONSTRUCTION CO.
P O Box 248
LOGAN,UT 84323-0248

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization(Est. Lump Qty: 1 $)012850010 20,000.00 170,200.00170,200.0020,000.00Lump1
1Public Information Services(Est. Lump Qty: 1)013150010 5,000.00 1,500.001,500.005,000.00Lump2
1Traffic Control(Est. Lump Qty: 1)015540005 12,500.00 78,650.0078,650.0012,500.00Lump3
3Reconstruct Cleanout Box018920020 3,062.94 5,355.001,785.001,020.98Each4

62Reconstruct Valve Box018920040 26,970.00 43,400.00700.00435.00Each5
46Reconstruct Manhole018920050 41,400.00 46,920.001,020.00900.00Each6

1012Remove Guardrail022210075 2,175.80 2,378.202.352.15ft7
34Remove Concrete Sidewalk022210110 234.94 697.0020.506.91sq yd8
15Remove Concrete Curb and Gutter022210125 53.85 285.0019.003.59ft9

435Untreated Base Course027210010 13,050.00 13,050.0030.0030.00Ton10
12375HMA - 1/2 inch027410050 990,000.00 960,300.0077.6080.00Ton11

439Pavement Marking Paint027650050 8,780.00 9,219.0021.0020.00gal12
327Pavement Message (Preformed 027680105 29,920.50 28,573.2687.3891.50Each13

Thermoplastic)

15Concrete Curb and Gutter Type B1027710025 247.05 555.0037.0016.47ft14
70Pedestrian Access Ramp Upgrade, Type I02771005* 35,000.00 46,690.00667.00500.00Each15
3Pedestrian Access Ramp Upgrade, Type II02771006* 3,300.00 5,970.001,990.001,100.00Each16

23Concrete Sidewalk027760015 1,495.00 1,541.0067.0065.00sq yd17
2Concrete Flatwork- Gutter Crossing02776003P 1,600.00 3,486.001,743.00800.00Each18

200Concrete Curb Patching02776004P 5,000.00 9,240.0046.2025.00ft19
144548Chip Seal Coat, Type II027850020 101,183.60 119,974.840.830.70sq yd20

243Emulsified Asphalt CRS-2P027850055 155,034.00 162,810.00670.00638.00Ton21
1038W-Beam Guardrail 84 inch Wood Post028410087 23,874.00 18,528.3017.8523.00ft22

8W-Beam Guardrail Anchor Type 1028410090 6,960.00 5,400.00675.00870.00Each23
144548Rotomilling - 1 1/2 Inch029610025 93,956.20 69,383.040.480.65sq yd24

                                                                                          Subtotal 1,580,797.88 1,804,105.64

Total: 1,580,797.88 1,804,105.64

Percent of Engineer's Estimate: 114.13 %


